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FORT COLUMBIA TIDAL RECONNECTION PROJECT 
US 101, MP 3.24 
CHINOOK, WASHINGTON 
PACIFIC COUNTY 
 

CONTRACT PROVISIONS 
ADDENDUM 1 
AUGUST 30, 2010 

 
 
The following items comprise Addendum No. 1 to the Contract Provisions for the Fort Columbia 
Tidal Reconnection Project, dated August 15, 2010. 
 
1. Bid items 

 
The units of the following bid items change from cubic yard (CY) to ton (Ton) to facilitate 
measurement and payment. Number of units is also revised per the below, unless otherwise 
noted, to reflect the conversion from cubic yards to tons. The bid item quantities have not 
changed. These changes apply to bid items on pages 3 and 4 of the Contract Provisions: 
 

Item 04 – Roadway Excavation Including Haul; No. of Units: 1,020 Tons 

Item 07 – Channel Excavation Including Haul; No. of Units: 4,440 Tons 

Item 12 – Bedding for Streambed Material (ballast rock); No. of Units: 45 Tons (correction 

in quantity) 

Item 13 – Bedding for Armor Rock (quarry spalls); No. of Units: 70 Tons (correction in 

quantity) 

Item 18 – Structure Excavation Class A Including Haul; No. of Units: 360 Tons 

Item 20 – Gravel Backfill for Wall; No. of Units: 360 Tons 

 
Bid Item 01 Mobilization 
The number of units for this item is revised to 1.0 instead of 8%. 
 
Item 03 Archaeological/Historical Salvage 
The purpose of this bid item is to provide a common basis of bid for the contractor for the 
protection, avoidance, and fencing of archaeological or historical objects, should they be 
encountered. CREST is responsible for arranging for removal of the objects by others. 
Archaeological and historical objects are not anticipated at the project site; however, including 
an allowance for this work is standard practice. 
 
The common allowance for this bid item to be included in all bids is $5,000 (total cost).  
 
Item 34 Other Temporary Traffic Control includes but is not limited to the following 
temporary measures: temporary concrete barriers for the bypass road, impact attenuators for the 
concrete barriers, portable signals, illumination for the stop line, portable changeable message 
signs. 
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2. Construction Specifications 
 
Special Provisions 
 
1-01.3(28) 1 - Precast Reinforced Four Sided Structures 
The second paragraph is to be replaced with: 
 
WSDOT will be the testing facility, and any associated sample taking will also be by WSDOT. 
 
1-08.5 – Time for Completion 
The last sentence of the first paragraph in this section is replaced with the following: 
 
The days between December 25 through January 1 are classified as working days because of the 
time-critical nature of the project. 
 
1-08.9 – Liquidated Damages 
This standard specification section governs liquidated damages for failure to complete the 
physical work of this contract on time. There is no change to this standard specification. Please 
note that liquidated damages will be determined by the formula listed in the standard 
specification. 
 
6-02.3(28) 1 - Precast Reinforced Four Sided Structures 
In this section all references to three-sided structure (culvert) are revised to read four-sided 
structure.  
 
6-02.3(28) I - Erection 
This section is supplemented with the following: 
 
All steel embedded in the precast concrete units and steel used for connecting wingwalls to the 
culvert end units such as fastening plates, weld plates, bolts, and other connection hardware shall 
be either galvanized at the factory or shall be primed and painted after installation for corrosion 
protection. Welded connections shall be properly cleaned, primed and painted. 
 
Section 8-01.3(2)G  Protection and Care of Seeded Areas 
The first sentence of the first paragraph of this section is deleted and replaced with the following: 
 
The Contractor shall be responsible to ensure a healthy stand of vegetation as specified. 
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3. Plans 
 
Sheet 04, G04 Traffic Control Plan is revised according to Revision Note 1, dated August 30, 
2010, as shown in the attached sheet. Changes primarily include spacing of signs, additional 
barricade signage, and additional notes regarding channelizing devices, concrete barrier 
terminals, and temporary pavement markings. 
 

Columbia River Estuary Study Taskforce (CREST) 
750 Commercial Street, Room 205 

Astoria, Oregon  97103 
Amy Ammer, Project Manager 

503-325-0435 
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Attachment 1 
 

Plan Sheet 04, G04 Traffic Control Plan 
Revised August 30, 2010 
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Attachment 2 
 

Pre-Bid Meeting Attendance & Notes 
Revised August 30, 2010 

 
Pre Bid Meeting 8-25-10 
 
Leading Tour: Amy Ammer, CREST. Curtis Loeb, TetraTech.  
Attending: RV Associates, Naselle Rock & Asphalt, Elting Northwest, Anderson 
Environmental Contracting, Ness and Campbell Crane Co, Warrenton Fiber, Pacific 
Timber.  
 
1. Culvert Site 
44 working days 
M – F unless behind schedule by 4 days or more.  
Holidays off: Dec 24, 25, 26, 31; Jan 1 
2. Staging  
 See sheet 4 – Curtis to address question 

Shoring is shown in construction scheduling provided in design basis report (not 
available during bidding process)  

3. Temporary Bypass Road Construction 
 25 MPH design speed 
 1 lane 
 Paved 
4. Roadway Demolition & Excavation 
 Excavation to ~ -3’ deep 
 ~ 70’ wide 
5. Pre-cast reinforced four-sided concrete culvert 

Contractor to provide culvert based on specs & inspected at manufacture’s by WSDOT 
6. Wingwall construction 
 Pre-cast & delivered to site.  
 Painting or sealing will be required at joins 
7. Wetland channel construction 
 Assume winter conditions in equipment selection 
 Material to be hauled off-site. Materials investigated by engineer include:
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Other sites may be used if permitted appropriately.  

8. Large Woody Debris installation 
 Some materials to come from on site; sheet 3 shows sizes of on-site wood 

Wood requirements in excess of those shown on sheet 3 to be brought to the site from 
off-site 

9. Revegetation 
 Defined in specs 8-01.3(2)B 
10. Rock placement  
 To match existing 
11. Guardrail construction 
 Engineers estimate provides for minimum embeddedness over culvert 
12. Surfacing and HMA (summer 2011)  

Final surfacing to occur in summer 2011.  
13. Pavement markings & rubble strip  

Rumble strips suggested but not required if cost exceeds benefit for 100’ strip to be 



  Page 7 

FORT COLUMBIA TIDAL RECONNECTION PROJECT 
US 101, MP 3.24 
CHINOOK, WASHINGTON 
PACIFIC COUNTY 
 

repaved. 
14. Temporary & permanent erosion controls 
15. Filling the existing pipe culvert 
16. Permits & Status 
Endangered Species – compliant with SLOPES IV, per USFWS 
Corps Nationwide – processing, due October 1, 2010 
Hydraulic Permit Approval – Received, WDFW 8/2010 
Cultural Resources Assessment – Conducted by Bonneville Power Administration and 
concurrence by Department of Archeology and Historical Preservation  
Pacific County – Exempt from county process through the streamlined Fisheries Enhancement 
program 
Clean Water Act – Stormwater permit approval pending, due October 1, 2010 
17. Questions 

1. Does the site on the wetland site require vegetable oil to be used in the machinery?  
1. Hydraulic fluid in the wetland will need to be vegetable oil; the site will be 

opened to tidal influences and we are seeking to reduce all possible contaminants. 
This applies to excavation for wetland, not for construction of bypass road, 
materials for which will be removed from the site.  

2. HPA start and finish dates?  Describe the method to ensure completion if too many 
working days are rainy delays days. (Will the contractor be paid extra to work over time 
in order to meet the HPA completion date... if rain days prevent the contractor from 
completing the project prior to the HPA deadline?)  

1. HPA in-water work window: October 1, 2010 – February 1, 2011 
2. CREST, if weather or other conditions apply, will determine days which do not 

qualify as working days. Unless behind schedule, these exclude weekends. There 
are 63 defined working days, excluding weekends and holidays within the 
contract period. If weekends are included, 87 days.  

3. Please note 1-08.9 related to liquidated damages if the project is not completed 
within 44 working – days.  

3. What item # should include Survey and As-Builts?  
1. This item should be included in the work elements which require surveying, 

namely culvert placement and channel excavation. Surveying costs are not 
anticipated to be significant and contractor will be provided with any and all 
surveying CAD files in CREST’s ownership.  

4. Is there a dollar amt. for archeological survey (it is $--.-- / LS).  Is it zero dollars and zero 
cents?  

1. This has been included in the Addenda, Item 03. Please note: 
1. An archeological review has been completed without a finding of 

archeological/historical artifacts.  
2. A contract archeologist will be on-site, paid for by the project funder, 

during key construction time frames. 
3. An accidental discovery plan is complete for this project.  
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5. Does all traffic control signs on page 4 be estimated under item 34, “other temporary 
traffic control”? 

1. All traffic control signs on page 4 are included under bid item 37; the addenda 
clarifies the items to be purchased under item 34.  

6. Do the underground utilities need to be supported by the contractor? 
1. The underground utilities must be supported by the contractor. These include fiber 

optics and water lines. Power is aboveground.   
7. Please describe the 8% quantity of bid item #1. (Is the total amt of number 1 exactly 8% 

of the total contract?)  
1. This has been clarified in the addenda. Mobilization costs should be estimated per 

the contractor’s methodology.  
8. Please verify that the contractor is responsible for safe shoring of bypass road. 

1. The contractor is responsible for shoring activities which may be required during 
construction, including the bypass roadway while constructing Phase 2. 
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