

CONTRACT DOCUMENTS
FOR
CONSTRUCTION OF
PALENSKY WILDLIFE UNDERPASS PROJECT
FOR
COLUMBIA RIVER ESTUARY STUDY TASKFORCE

JANUARY 2023
FINAL DESIGN

MURRAYSMITH
888 SW 5th Avenue, Suite 1170
Portland, OR 97204
503.225.9010

SECTION 00 01 07 - SEALS PAGE
FOR
PALENSKY WILDLIFE UNDERPASS PROJECT
FOR
COLUMBIA RIVER ESTUARY STUDY TASKFORCE



SECTION 00 01 10 – TABLE OF CONTENTS
FOR
PALENSKY WILDLIFE UNDERPASS PROJECT
FOR
COLUMBIA RIVER ESTUARY STUDY TASKFORCE

Section	Person Responsible	Title	Page
BIDDING REQUIREMENTS			
00 20 56	BVO	Trenchless Contractor Statement of Qualifications Form	1-5
00 21 13	BVO	Instructions to Bidders	1-10
00 41 43	BVO	Bid Proposal	1-10
00 43 37	BVO	First-Tier Subcontractor Disclosure Form	1-1
00 43 38	BVO	Responsibility Determination Form	1-1
CONTRACT FORMS			
00 52 43	BVO	Agreement	1-3
00 61 13.13	BVO	Performance Bond	1-2
00 61 13.14	BVO	Performance Bond - Emergency Road Repair	1-2
00 61 13.16	BVO	Payment Bond	1-3
CONDITIONS OF THE CONTRACT			
00 72 00	BVO	Standard General Conditions	1-48
00 73 00	BVO	Supplementary General Conditions	1-20
TECHNICAL SPECIFICATIONS			
Division 01 - General Requirements			
01 10 00	BVO	Summary of Work	1-21
01 22 20	BVO	Measurement and Payment	1-5
01 33 00	BVO	Submittal Procedures	1-13
01 45 00	BVO	Quality Control	1-5
01 56 39	BVO	Temporary Tree and Plant Protection	1-5
Division 02 – Existing Conditions			
02 30 00	BVO	Subsurface Investigation	1-2
Division 03 - Concrete			
03 11 00	BVO	Concrete Work	1-33
03 21 00	BVO	Reinforcing Steel	1-6
03 30 00	BVO	Cast-In-Place Concrete	1-31
03 30 10	BVO	Cold Weather Concreting Procedures	1-3
03 30 20	BVO	Hot Weather Concreting Procedures	1-4
03 60 00	BVO	Grouting	1-4

Division 05 - Metals			
05 50 00	BVO	Metal Fabrications	1-18
Division 09 - Finishes			
09 90 00	BVO	Painting and Coating	1-13
Division 31 - Earthwork			
31 05 13	BVO	Soils for Earthwork	1-5
31 05 16	BVO	Aggregates for Earthwork	1-6
31 10 00	BVO	Site Clearing	1-8
31 22 13	BVO	Rough Grading	1-5
31 23 16	BVO	Excavation	1-9
31 23 17	BVO	Trenching	1-19
31 23 18	BVO	Rock Removal	1-4
31 23 19	BVO	Dewatering	1-4
31 23 23	BVO	Fill	1-8
31 23 24	BVO	Flowable Fill	1-7
31 25 00	BVO	Erosion and Sediment Controls	1-6
31 37 00	BVO	Riprap	1-5
31 50 00	BVO	Excavation Support and Protection	1-6
Division 32 - Exterior Improvements			
32 11 23	BVO	Aggregate Base Courses	1-7
32 12 16	BVO	Asphalt Concrete Pavement	1-5
Division 33 - Utilities			
33 01 30.16	BVO	TV Inspection of Sewer Pipelines	1-3
33 05 07	BVO	Utility Pipe Ramming	1-16
33 05 24	BVO	Steel Utility Pipe	1-10
33 41 10	BVO	Storm Utility Drainage Piping	1-11

DRAWINGS

See Sheet G-1 for Drawing Index

SUPPLEMENTARY INFORMATION

1. Geotechnical Feasibility Study Palensky Restoration Project, July 23, 2020; Aspect Consulting
2. Geotechnical Engineering Evaluation – Retaining Wall Addendum Revision 1, June 7, 2022; Aspect Consulting
3. Draft ODOT Application and Permit
4. Supplemental Information Various Permit Conditions
5. 20180731 RGP06 signed with Attachments
6. HIPIII - General Conditions BPA
7. Utility Pothole Reports

END OF SECTION